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Minnetex Place and Almeda Genoa Place Drainage and Paving NOTICE OF
WBS No. M-000289-0002-4 ADDENDUM

Document 00911

NOTICE OF
ADDENDUM NO. _3

Date of Addendum: g_r/_w / /g/

PROJECT NAME: Minnetex Place and Almeda Genoa Place Drainage and Paving

PROJECT NO: WBS No. M-000289-0002-4

BID DATE: March 26, 2015

FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director
City of Houston, Public Works and Engineering Department
611 Walker St., 15th Floor
Houston, Texas 77002
Attn: Ellen Maas, P.E., Project Manager

TO: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated
into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager
following the procedures specified in Document 00200 — Instructions to Bidders.
Immediately notify the City Engineer through the named Project Manager upon finding
discrepancies or omissions in the Bid Documents.

This Addendum includes:
ADDENDUM SYNOPSIS

Changes to Project Manual
Changes to Construction Drawings
Clarification to Bid Documents

MN‘
Ravi Kaleyatodi, P.E., CPM
Senior Assistant Director

Engineering Branch
Engineering and Construction Division

e 3101

END OF DOCUMENT
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 ADDENDUM NO. 3

Document 00910
ADDENDL&?Q 3 g
Date of Addendum:; ‘ w ! {

PROJECT NAME: Minnetex Place and Aimeda Genoa Place Drainage and Paving

PROJECT NO: WBS No. M-000289-0002-4

BID DATE: March 26, 2015

FROM: James T. Lincoin, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street, 15" Floor
Houston, Texas 77002

Attn: Ellen S. Maas, P.E., Project Manager

T Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into
the Contract documents, as applicable. Insofar as the original Project Manual and
Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars (| ) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made; no change bars are provided in added Sectfions. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.
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KIT Professionals, Inc.
TBPE Registration No. F-4997
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 ADDENDUM NO. 3

CHANGE IN BID DATE

No change to the bid date.

CHANGES TO PROJECT MANUAL

BIDDING REQUIREMENTS

5 [ Document 00010 — Table of Contents. Remove and replace entire document.
2 Document 00410 — BID FORM — PART B. Remove and replace entire document.

3. Document 02992 — Portland Concrete Sack Segmented Retaining Wall. Add entire
document.

CHANGES TO DRAWINGS

1. Sheet No. 64, 65 & Sheet 72 of 157 — Drawing Index. Replace entire sheet.
Reason — Proposed storm sewer size do not match.
2.  Sheet No. 92 of 157 — Traffic Control Plan for MLK at Almeda Genoa. Reason —
Add Traffic Control Note.
CLARIFICATIONS

QUESTIONS FROM PLAN HOLDERS

Q1. at sta 18+03 Cottingham Road, plan and profile sheets 64 and 65 of 157 shows
a 48" storm sewer lateral and two SET's inlet. On sheet 72 of 157 plan view there
are callouts for 24" storm sewer with two SET's inlets. what it's correct?

A1. Sheet 64, 65 and 72 of 157 have been revised and reissued in Addendum 3.

Q2. (1) Would it be possible to add the following bid items:
(@) ROW prep
(b) Gate Valves for Water Line
(c) Dewatering — Well Point
(d) Wastewater Bypass Pumping?
(2) Please address the requirement for a Master Plumber We are assuming
this is needed for the tie-ins to existing services at property line?
A2. (1)  No separate payment will be made for ROW preparation, Gate valves,
de-watering — Well Point, or By-Pass pumping for wastewater.
(2) Yes, a master plumber is required for the tie-ins at the property line.
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WBS No. M-000289-0002-4 ADDENDUM NO. 3

Qs.

We have received requests from potential subcontractors and suppliers for the
specification and/or detail regarding the Portland Concrete Sack Segmented
Retaining Wall associated with Bid ltem #92 and #93. It appears tha neither the
2014 City Standard Specification online or the Project Specifications contain this
information. The revised Table of Contents for Addendum No. 1 lists
Specification 02992; however, it cannot be located within the aforementioned
documents. Please provide clarification on what guidance is to be utilized by the
bidding contractors when submitting a cost for these two (2) bid items.

A3. Specification 02992 — Portland Concrete Sack Segmented Retaining Wall will
be added to Document 00010 - Table of Contents.

Q4. The plans state: To “remove in C&G as necessary, Trees not protected by street
tree ordinance. Paid as part of C&G, no additional pay.” Except there is not a
C&G pay Item. See below. Can you clarify?

A4. A bid item has been added for Clearing and Grubbing to be paid for within the

limits of the ditch regrading from east of Hendricksen Road to Kier Road.

END OF ADDENDUM NO. 3

Ravi Kaleyatodi, P.E., CP,

Senior Assistant Director
Engineering Branch
Engineering and Construction Division

P &@(CAW DATED;%fLOk f/
@

END OF DOCUMENT
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WBS No.: M-000289-0002-4 TABLE OF CONTENTS
Doc.
No. Document Title Doc. Date
Document 00010

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in the City of Houston Department of Public

Works and Engineering Standard Construction Specifications for Wastewater Collection Systems, Water
Lines, Storm Drainage, Street Paving, and Traffic located here:
http://documents.publicworks.houstontx.gov/document-center/cat view/88-engineerin
construction/92-specifications/208-division-02-16-standard-specifications.html: and are
incorporated in Project Manuals by reference as if copied verbatim. Documents listed "for filing" are to be
provided by Bidder and are not included in this Project Manual unless indicated for example only. The
Document numbers and titles hold places for actual documents to be submitted by Contractor during Bid,
post-bid, or construction phase of the Project. Specification Sections marked with an asterisk (*) are
amended by a supplemental specification, printed on blue paper and placed in front of the Specification it
amends. Documents in the 200, 300 and 400 series of Division 00, except for Document 00410B — Bid
Form, Part B, are not part of the Contract.

-and-

Doc.

No. Document Title Doc. Date
INTRODUCTORY INFORMATION

00010 Table of CONtENES......ooeeiiiiieee e 08-01-2013

CBOE -LisUah DESWIRgE s e b s gt 02-01-2004

00041 List of Prequalified Asbestos & Lead Abatement Contractors......... 03-21-2012

00042 List of Designated Subcontractors and Suppliers.............ccocuee....... 02-01-2004

BIDDING REQUIREMENTS
INSTRUCTIONS TO BIDDERS

00200 Instructions to Bidders.........ccoooieeiiiiieiiecc e .03-01-2014
00210 Supplementary Instructions to Bidders............oooovvvvvee 07-01-2013
00220 Request fof Bid Inlomglion. o smmmumnmnvanemmsssssns 06-11-2004
INFORMATION AVAILABLE TO BIDDERS
00320 Geotechnical Information .............cccooiiiiiiiiiiiieeee e 09-02-2005
00340 Environmental Information ... 09-14-2005
BID FORMS AND SUPPLEMENTS
00410 Bid Form, Pans A & B smsnmiiiims e smmensssssssmsmsmsmeemams .08-01-2013
00430 Bidder's Bond (For filing; Example Form)................ooooviiiiiiiiiiie, 02-01-2004
00450 Bidder's Statement of MWBE/PDBE/DBE/SBE Status.................... 07-01-2013
00452 Contractor Submission List - Fair Campaign Ordinance ................. 04-30-2004
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00453 Bidder's Statement of Residency ..o, 02-01-2004
00454 AfidauiteFNen=inlerasl. . .cormemvmmem s resmmenn v 02-01-2004
00455 Affidavit of Ownership or Control...................... . 09-04-2007
00457 Conflict of Interest Questionnaire...... ...........cccccoovieiii e 02-28-2006
00459 Contractor's Statement Regarding Previous Contracts
Subject toEEO..........ooo i 02-01-2004
00460 (POP-1) Pay or Play Acknowledgement Form...............c.c.oeooee. 07-03-2012
00470 Bidder's MWSBE Participation Plan.............c.cccccoc 08-01-2013
00471 Pre-bid Good Faith EHorS o somamnrnianins s 07-01-2013
00472 Bidder's Goal Deviation Request ...............c.c.coooo 07-01-2013
POST-BID PROCEDURES
00495 Post-bid Procedures..........uuieeiiiiieieieeeeee e 08-01-2013
CONTRACTING REQUIREMENTS
AGREEMENT
00500 Form ol BUSINESS s s s s s taimensnnnnnprarransss 02-01-2004
00501 Resolution of Contractor ..............coevvviiiiiiiiiiii 02-01-2010
00520 AGreemMeNt........ovviiiiiiiiiiieieiiee e 07-01-2013
00570 Contractor's Revised MWSBE Participation Plan............................ 08-01-2013
00571 Record of Post-Award Good Faith Efforts ..................................... 08-01-2013
00572 Contractor's Request for Plan Deviation ............c.cccccoeveviiiiiiinennnn.n. 08-01-2013
BONDS AND CERTIFICATES
00600 List of Proposed Subcontractors and Suppliers ..............cccccvevvvenn. 07-01-2013
00601 Drug Policy Compliance Agreement ...........ccc.ccoooiiiiiiiiiieicii 02-01-2004
00602 Contractor's Drug Free Workplace Policy (For filing)
00603 Checklist for Drug Policy Submittal ................ccooov 02-09-2012
00604 History of OSHA Actions and List of On-the-job Injuries ................. 02-01-2004
00805 Listof.5afely Impact POSIHONS...cwwnpmnsnsmspmassommas i 02-01-2004
00606 Contractor's Certification of No Safety Impact Positions ................. 02-01-2004
00607 Certification Regarding Debarment, Suspension, and Other
FasHonsibility MaHeE v s soa s s 02-01-2004
00610 Performance BoNd ... 05-17-2005
00811 Shattery Payméent Bond .conusismsmmmmmmmnannassssssenig 05-17-2005
00612 One-year Maintenance Bond .............ccoooiiiiiiiiii e 05-17-2005
00620 Affidavit of Insurance (with attached Certificates of Insurance)....... 02-01-2004
00622 Name and Qualifications of Proposed Superintendent (For filing)
00624 Affidavit of Compliance with Affirmative Action Program................. 02-01-2004
00630 (POP-2) Certification of Compliance with Pay or Play Program..... 07-03-2012
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00631 (POP-3) City of Houston Pay or Play Program — List of
SUDCONraCtOrs ... 07-03-2012
00633 Equal Employment Opportunity—Certification By Material Suppliers02-01-2010
00642 Monthly Subcontractor Payment Reporting Form ..............cccoevn.... 02-01-2010
00646 Payment Notification Explanation of Withholding............................ 02-01-2010
GENERAL CONDITIONS
00700 General ConditioNS ..........cooiiiiiiiiiiiiiie e 01-01-2015
SUPPLEMENTARY CONDITIONS
00800 Supplementary Conditions ...........cocveeeereeiiii e 11-01-2014
00805 Equal Employment Opportunity Program Requirements................. 05-01-2012
00808 Requirements for the City of Houston Program for Minority,
Women, and Small Business Enterprises (MWSBE), and
Persons with Disabilities Business Enterprises (PDBE) Program ..08-01-2013
00820 Wage Scale for Engineering Construction....................cccocceeeiiiin. 02-01-2015
00830 Trench Safety Geotechnical Information..................cccocvvvivivvenenen... 02-01-2004
00840 Pay or Play Program Requirements................ccoooiiiiiiiiiineee. 07-03-2012
ADDENDA AND MODIFICATIONS
OUS10  AGAENEIUNT conmnsisinimnsimmsiritinsnesmas mssnasssssssasssmmmmsssh srsssressse 02-01-2004
10127y G T Tl [ = T (1T RS s AT, 02-01-2004
00931 Request for Information............ccoooiiiiiiiii i, 02-01-2004
SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS
1110 Bummany of Work e it s 03-26-2014
01145 Use Of PremiSeS ......ccvvviiiiieiiiiee et 01-01-2011
01255 Change Order Procedures ............coooovuiiieeieiiiceeeeeeeeceeee e, 08-01-2003
01270 Measuremientand Paymient ... v amninismess 08-01-2003
01292 Schedule of ValUues ........coovevviiiiiiiiiieeeeeee e 08-01-2003
01312 Coordination and MeetiNgS . uusxssssessssusssssss e iis i 08-01-2003
01321 Construction Photographs..........ccoooeoiiiiiiiii e 08-01-2003
01325 Construction Schedule ...........coooeieiiiiiii e, 08-01-2003
01328 Cénstruction Schedule (Bar Cham) ....ccvvwammmmsmmsnmimssas 08-01-2003
01330 Submittal Procedures............coooeeeiiiiioiiiiiiiieeeeeeeeeeeee 08-01-2003
01340 Shop Drawings, Product Data, and Samples ...............cccceveveeeenn. 08-01-2003
01351 Environmental Safety and Worker Protection.................................. 01-01-2011
01410 TPDES Requirements (with Attachments) ...............ccocoovivl 02-01-2011
01422 Réterence SIANTATAS s s 08-01-2003
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50 Chntiactars DUalV ORIl . oo cnncmmare st coevssammman 08-01-2003
01452 INSPeCtion SEIVICES .....coooiiiiiiiiiii e 08-01-2003
01454 Tesling Laboratory SEVIBES ..o 08-01-2003
01502 Mobilization .........ccooiiiii e 08-01-2008
01504 Temporary Facilities and Controls..........ccccocovivviviviiiien e, 01-01-2011
B1506 DiNerSioN PURIBIL oo s sy 08-01-2003
01520 Temporary Field Office.........uoiiviiiiiiiiii e, 02-08-2012
01554 Traflic Control and Streetl SIgNS . sssswmmmmmmmmmaasimaiiss s 07-01-2012
01555 Traffic Control and Regulation................ccoooiiiiiiiiiiiiiie e, 01-01-2011
01562 Treeand Plant ProtesChiem: «o:mmmmw s s sssmss 5 iagsisns sk sansasssmsasssases 01-01-2011
1570 Storn YWalker PollUNaR GORal..c.cconammmmsmmmmsmmemrmmmmn 01-26-2012
01575 Stabilized Construction ACCESS ...t 02-01-2011
01878 “Waste Material Disosal ..ousvniummnonmnsssmmramimi 08-01-2003
01578 Control of Ground and Surface Water................cccoeeoiiiiiiies 01-01-2011
01580 Project ldentification: SIS e st i sasssais rmsasprann 08-01-2003
01581 Excavation in Public Way Permit Signs...........c.c.cccooiiiii 08-01-2003
01610 Basic Product Requirements...........cccoooiiiiiiiiiiiie e 01-01-2011
01830 Product Substitution Procedures. .oy 08-01-2003
01725 Field SUINVEYING ...ooooeiiiiiiiee e e 01-01-2011
91131 CulingEm FalBhingosanavmms e mas s i mans 01-01-2011
01732 Procedure for Water Valve Assistance (with Attachments)............. 08-01-2003
017408 Site ReStoration................cooovvoieieieieieeeeee e 03-30-2010
Rl e L L TE———— 08-01-2003
01755 Starting SYStemS .......ccoiiiiiiii e 08-01-2003
Q1770  Gloseout Procooltiies o e s s is s ems i 55 i s nmmsanarrns 08-01-2003
01782 Operations and Maintenance Data..............ccccccoviiiieincccicc 08-01-2003
01785 Project Record Documents ..., 08-01-2003
DIVISION 2 - SITE WORK
02081 CAST-IN-PLACE CONCRETE MANHOLES.........c.ccccnrmrerninirnnnnnn. 01-01-2011
02082 PRECAST CGONCRETE MANHOLES. ............cocccccninciciaiinnins 01-01-2011
02084 FRAMES, GRATES, RINGS, AND COVERS........cccccermmmrininicicnnnn. 08-01-2008
02085 VALVE BOXES, METER BOXES, AND METER VAULTS ............ 01-01-2011
02086 ADJUSTING MANHOLES, INLETS, AND VALVE BOXES ‘
T KON i M A B S WU AR 01-01-2011
02087 BRICK MANHOLE FOR STORM SEWERS............cccceeericiiinnnnnene 10-01-2002
02105 CHEMICAL SAMPLING AND ANALYSIS .....ccooiiiiiiieiiieieeeeeee, 08-22-2014
02120 OFF-SITE TRANSPORTATION AND DISPOSAL .....ccvvvvieieienn.n. 08-22-2014
02136 WASTE MATERIAL HANDLING, TESTING AND DISPOSAL ...... 01-01-2011
*02221S REMOVE EXISTING PAVEMENTS AND STRUCTURES .............. 11-17-2012
02221 REMOVING EXISTING PAVEMENTS AND STRUCTURES.......... 07-01-2009
02222 ABANDONMENT OF SEWERS ... 01-01-2011
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02233 CLEARING AND GRUBBING .....ouoiiiceeiieeccreeeceeseeceeeeeeeeenmeeeeean 01-01-2011
02260 TRENCH SAFETY SYSTEM ..cc.ccovivcinviinsiinmimisiansiianin i svsess 02-01-2011
023158 ROADWAY EXCAVATION. ..o 01-17-2013
02315 ROADWAY EXCAVATION....ccciiiereiiieraiiremsrennseerensernnsssrranssssesnss s 07-01-2009
02316 EXCAVATION AND BACKFILL FOR STRUCTURES.................... 01-01-2011
02317 EXCAVATION AND BACKFILL FOR UTILITIES......ccocecererrrnnnnnnns 01-01-2011
02318 EXTRA UNIT PRICE WORK FOR EXCAVATION
AND BACKFILL ..eeuevrieieeesrerssierssssersssresnsrrsnsessssssssnsssssssssssseenssseens 01-01-2011
02319 BORROW iiciiiiiiisiiciiirinsissiossmsiiinssinsssonnssnnnnsnnan s snsssssans s nsssssasmessns 01-01-2011
02320 UTILITY BACKFILL MATERIALS........ovuuumcusivinseimavssesmmsaimssren 01-01-2011
02321 CEMENT STABILIZED SAND.....cooiiitiiiieeccreeirresssssessnssssssssssnsseees 01-01-2011
02322 FLOWABLE: FILL w.nuunaunmenmn s i s mstu s i 08-01-2008
02330 EMBANKNMENT ....ciciieeiciiieiciesnssssersesssssressssssssnssnsssssesennnnsssssssens 10-01-2002
02336 LIME-STABILIZED SUBGRADE.......coivviiveeierressrrsssssessssssssnnsnseeens 10-01-2002
02338 PORTLAND CEMENT STABLIZED SUBGRADE........cccccceveeuunn-... 10-01-2002
02447 AUGERING PIPE AND CONDUIT..couucieteiiierirresserrersnerrsssssessssssenes 10-01-2002
02448 PIPE AND CASING AUGERING FOR SEWERS.......ccceveeuieieeenns 10-01-2002
02501 DUCTILE IRON PIPE AND FITTINGS.....oieee e e e e eenas 02-01-2011
02502 STEEL PIPE AND FITTINGS ....couniiireeciereisinsssssssssssssmssssseeeeen 01-01-2011
02503. 'COPPER TUBING uuevisivasimmssesssimss s s s s er e s sy 10-01-2002
02505 HIGH DENSITY POLYETHYLENE (HDPE) SOLID AND
PROFEILEWALL PIPE ..vcoiionsimasimms ik o 02-01-2011
02506 POLYVINYL CHLORIDE PIPE.....cooetiieeeieieeieeeeceesmse e s eemmeeeeeees 01-01-2011
02511S WATER LINES ... oot 10-21-2013
02511 WATER LINES . iwiiiossinsismnsscumionsm sttt 01-01-2011
02512 WATER TAP AND SERVICE LINE INSTALLATION ....cueivenenennee. 04-27-2012
025138 WET CONNECTIONS ..ot senanmmsmmnnsnmsmmonnnsssssammanma 11-17-2012
02513 WET CONNECTIONS. ... iieccccirerccreee e e e s ass e s e s essann s r e s ernannn 10-01-2002
02514 DISINFECTION OF WATER LINES .....ocoieiierenirrsssssssssssssssssssseeeas 01-01-2011
02515 HYDROSTATIC TESTING OF PIPELINES ......conoiieeeeeeceieeeeeee e, 01-01-2011
02516 CUT, PLUG, AND ABANDONMENT OF WATER LINES............... 01-01-2011
02517 WATER LINE IN TUNNELS oconmsmsmnsmayves s sis 10-01-2002
02520 FIRE HYDRANTS ...ttt iiiiies s rrssss s e sssase s e s mns e e e e nanr s e 05-05-2011
02521 GATE VALVES ... rreccrrrr e reesar e ras s snsse s snsn s s esn s s annnnsssnnnn 01-01-2011
*025255 TAPPING SILEEVES AND MALVES.........oonvmmnmmmsssmnas 11-17-2012
02525 TAPPING SLEEVES AND VALVES.......oiivivirrssciesssssisrssssesessseesnnes 01-01-2011
02526 WATER METERS wviveismsssuosssiesimeys s o i s s et e 01-01-2011
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02527 POLYURETHANE COATINGS ON STEEL OR DUCTILE
IRON PIPE ... eeeeeeeeeee e sssrer e e e s sss s e s e e s e ssmnn e s e e s eanmnne s 10-01-2002
§2528 POLYETHYLENE WRAP .........oomsmmnaisansssriso s 01-01-2011
02531 GRAVITY SANITARY SEWERS ...ttt ssen e 01-01-2011
02533 ACCEPTANCE TESTING FOR SANITARY SEWERS .................. 01-01-2011
02534 SANITARY SEWER SERVICE STUBS OR RECONNECTIONS ...01-01-2011
02553 POINT REPAIR AND OBSTRUCTION REMOVALS .........cccccceucee 01-01-2011
02558 CLEANING AND TELEVISION INSPECTION..........cceeeiiiicrienes 01-01-2011
02581 STREET LIGHTING CONDUIT ... 10-01-2002
02582 TRAFFIC SIGNAL POLE ASSEMBLIES ............cccocceemererercisnnnense 07-01-2009
02611 REINFORCED CONURETE PIPE :.c.coucamvmsmssasnivossssnsivnsbosnsavsss 02-01-2011
02612 PRECAST REINFORCED CONCRETE BOX SEWERS. ................ 10-01-2002
02821 GEOTEXTILE ..cnuuismmssusesnsssnsnmnsss sty wssis sy 10-01-2002
02631 STORM SEWERS........ccooiimtninteiaretcietere s rr s e er e eses s s s s e s s e s anas 01-26-2012
02632 CAST-IN-PLACE INLETS, HEADWALLS,
R L I T — 10-01-2002
02633 PRECAST CONCRETE INLETS, HEADWALLS,
AND WINGWALLS .ociinvimsunssvanmmssssismsinmissmsssus s mmms s 10-01-2002
02711 HOT MIX ASPHALT BASE COURSE ... 07-01-2009
02712 CEMENT STABILIZED BASE COURSE .c.oiciviiimmisrissisnsnsnannasnns 10-01-2002
02713 RECYCLED CRUSHED CONCRETE BASE COURSE.................. 07-01-2009
02714 FLEXIBLE BASE COURSE FOR TEMPORARY DRIVEWAYS.....07-01-2009
02741 ASPHALTIC CONCRETE PAVEMENT icosvsisismnssummsnsassinsansmtns 07-01-2009
02742 PRIME COAT ... .ttt s s s s e e s s s e e s s s e se s e s e e s s mannnn 10-01-2002
02743 TAEBK COAT cvimaninnim i i s i S i asssits 10-01-2002
02751 CONCRETE PANING ....cooivmmsimmmmmmmmmsymsssmsssmsbssmmsmmsas s 07-01-2009
027528 SAW CUTTING ..o, 12-29-2009
02752 CONCRETE PAVEMENT JOINTS .cumsvsinsssansssssiussmsmssmsim 10-01-2002
02753 CONCRETE PAVEMENT CURING ... 10-01-2002
02754 CONCRETE DRINVEWAY S .o siiimiismisiainionmisnsisyesssnssiasmsn 09-01-2002
02761 COLORED CONCRETE FOR MEDIANS AND SIDEWALKS........ 09-01-2002
02762 BLAST CLEANING OF PAVEMENT ........ccciciireercccceeeeee e e 10-01-2002
02764 RAISED PAVEMENT MARKERS.....xxusuususssnssssnsssssssasssissssnsisiss 07-01-2012
02765 TEMPORARY AND REMOVABLE REFLECTORIZED
PAVENENT MARKINGS ..c.oiccininmsinmisimmsnissmisisananseanssans 07-01-2012
02767 THERMOPLASTIC PAVEMENT MARKINGS. ..........cocociiiviciinnnee 07-01-2012
02771 CURB, CURB AND GUTTER, AND HEADERS..........ccccccecceeeennnn. 10-01-2002
02772 CONCRETE MEDIANS AND DIRECTIONAL ISLANDS................ 10-01-2002
02775 CONCRETE SIDEWALKS..........oeeieccemeeeren e e ssnan e 10-01-2002
02811 LANDSCAPE IRRIGATION.......ccoerieeececereces s srsesmss s smsesnsnsnsnnsnnenes 10-01-2002
02821 CHAIN LINK FENCES AND GATES.....cousnsvssssnsssuimusnssseimmuis 06-28-2005
02893 TRAFFIC SIGNAL CONSTRUCTION ......cooocimiiiiicececccrcevnsnnnnnne 07-01-2009
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02912 TREE, PLANT, AND HARDSCAPE PROTECTION........ccccceverunnnn 07-01-2009
02915 TREE PLANTING.....icscomssiiisisiammimsemmmss hasarasssasasssssnsansis 01-01-2011
02921 HYDROMULGE SEEDING ...omumsmumssmssmmmesmoessyins iomss s s 01-01-2011
02922 SODDING ......iccccccciennresenrererarererrereseses s s s snsssssssnsssnsnsssnsnsnse 07-01-2009
02951 PAVEMENT REPAIR AND RESTORATION.........ccccccuvrensicisnonsnenss 07-01-2009
02960 MILLING PEVEMENT .........c.oocvniinciissvnmonnnt oo 07-01-2009
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| 08-09-2007

DIVISION 3 - CONCRETE
03315 CONCRETE FOR UTILITY CONSTRUCTION ......cccccirrmnmrrieinnnens 10-01-2002

DIVISION 4 - MORTAR
04061 MORTAR ...outiieiiiirerer s s s nan s s e s s s s s snnns 10-01-2002
04210 BRICK MASONRY FOR UTILITY CONSTRUCTION........c.cccoeenee 10-01-2002

DIVISION 5 — METALS - Not Used

DIVISION 6 - WOOD AND PLASTICS - Not Used

DIVISION 7 - THERMAL AND MOISTURE PROTECTION — Not Used

DIVISION 8 - DOORS AND WINDOWS — Not Used

DIVISION 9 — FINISHES - Not Used

DIVISION 10 — SPECIALTIES — Not Used

DIVISION 11 — EQUIPMENT - Not Used

DIVISION 12 — FURNISHINGS - Not Used

DIVISION 13 - SPECIAL CONSTRUCTION - Not Used

DIVISION 14 - CONVEYING SYSTEMS - Not Used

DIVISION 15 - MECHANICAL — Not Used

DIVISION 16 — ELECTRICAL

16710 PULL BORES coicoiciiomcsssmmormusisaissssmsiois s i aiias i isstiismmnnssss 07-01-2009
16711 TRAFFIC SIGNAL CONDUIT ...comvesmsumsmssswmsmmmamasassmmsuisaspisssissis 07-01-2009
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No. Document Title Doc. Date
16713 PRE-FORMED LOOPS.......cccciiiiimiciecrreee e cne e sn e s s s 07-01-2012
16715 VEHICLE SIGNAL HEADS.......cooo s ssan e e e e 07-01-2009
16719 COUNTDOWN PEDESTRIAN SIGNAL MODULE...............ccoveu.ee. 07-01-2009
16720 TRAFFIC SIGNAL CABLE .........oo e 07-01-2009
16724 EMERGENCY VEHICLE PREEMPTION (EVP) ....ccccceevirrerrrrcennenn 03-01-2015
16727 TRAFFIC SIGNAL SAW-CUT LOOP DETECTOR.........ccocecvuenenens 07-01-2012
16730 ITS CONTROLLER CABINET ASSEMBLY ....ccooeeiiiiinieieecrcinnnnnens 07-01-2012
16731 MODEL 2070 CONTROLLER UNIT ..couimmsmsmmmnnssmisssmusis s 07-01-2009
16732 UNINTERRUPTIBLE POWER SUPPLY (UPS)

SYSTEM FOR TRAFFIC SIGNAL CABINETS.......cccceecmrenrerrnnenn 07-01-2012
16733 MANAGED FIELD HARDENED ETHERNET SWITCH.................. 07-01-2012
16738 WIMAK cccciuicciiiiniinimasinmiommme arssnsnaneassassnass sussansnnsnssmssuransamens 07-01-2012
16738 WIRELESS COMMUNICATION SYSTEM.......cccoeirrvrvrnieiiicieeeees 07-01-2009
16750 ACCESSIBLE PEDESTRIAN PUSH BUTTON STATION.............. 07-01-2009
16751 WIRELESS MAGNETOMETER VEHCLE DETECTION SYSTEM

........................................................................................................ 02-15-2015
16785 GPS SERIAL COMMUNICATIONS.......ccciciiiieciceer e eecn e s 07-01-2012

HARRIS COUNTY FLOOD CONTROL DISTRICT (HCFCD)
SPECIFICATIONS

02378 RIPRAP AND GRANULAR FILL x:mnsmmmmiemsm s s 08-31-2005

CENTERPOINT ENERGY
SPECIFICATIONS

007-371-08 INSTALLATION OF CONDUIT SYSTEM FOR THOROUGHFARE
SIREET LIGEITING soosssinmmmisssitiitiibanssmnsassnnmsmsassemasmans 07-25-2007

Appendices

Appendix A - Geotechnical Investigation prepared by Geotest Engineering, Inc. - Report
No. 1140195801 (dated April 30, 2014) (CD)

Appendix B — Trench Safety Letter prepared by Geotest Engineering, Inc. (dated April
30, 2014) (CD)

Appendix C - Phase | Environmental Site Assessment prepared by Geotest
Engineering, Inc. — Report No. 1130018401 (dated October 22, 2013) (CD)
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Appendix D - Phase Il Environmental Site Assessment — Report No. 1130019801
(dated August 8, 2014) (CD)

Appendix E - Phase | Geologic Fault Study prepared by HVJ Associates, Inc. — Report
No. HE1413020 (dated August 21, 2014) (CD)

Appendix F - SWPPP Report prepared by ASV Consulting Group, Inc. (dated November
14, 2014 (CD)
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Minnetex Place and Aimeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B

Document 00410B

BID FORM - PART B

TOTAL BID PRICE HAS BEEN CALCULATED BY BIDDER, USING THE FOLLOWING COMPONENT
PRICES AND PROCESS (PRINT OR TYPE NUMBERICAL AMOUNTS):

A. STIPULATED PRICE

(Total Bid Price; minus Base Unit Prices, Extra Unit Proces, Cash Allowance and All Alternates, if any) $ N/A

B. BASE UNIT PRICE TABLE:

UNIT PRICES - GENERAL ITEMS

ItNe: SRF::;C EAEIRICSEERRHE h:Je':;\?:e Eé::;?::yd (this E:Jnr:i;:l:::trols} :::3:;:
1 01502 _|Mobilization LS 1 $200,000.00 $200,000.00 "
2 01554 lInstallation of Traffic Signs EA 40 $ $

$ _82.000.00 $ _82000.00
3 01555 |Flagman LS 1 Min (2) Min (2)
4 01555 |Install low profile concrete barriers LF 2,500 $ $
5 01555 [Relocate low profile concrete barriers LF 12,000 |$ $
6 01555 |Remove low profile concrete barriers LF 2,500 $ $
$ _100,000.00 $ _100.000.00
7 01555 [Traffic Control and Regulation LS 1 Min (2) Min (2)
$ _80,000.00 $ _80,000.00
8 01562 |Tree and Plant Protection LS 1 Min (2) Min (2)
9 02915 |Plant 3" tree with 65 gallon container EA 74 $ $
10 01562 |Install Checker Plate SF 200 $ $

Removal and Re-Installation of Custom Mail Boxes
11 01110 |with 4 1/2" Reinforced Concrete Base EA 5 $ 3

Flexible Base Course/temp Driveways Residential
12 02714  Jupto 12 feet Wide

Flexible Base Coursef/temp Driveways Commercial
13 02714 |upto 24 feet wide EA 10 $ $

Detour road including 6-inch flexible base, tack coat,
1 1/2 inch Type D hot-mix asphaltic concrete

T

135 $ $

14 02741 |surfacing and associated grading and ditches SY 12,500 |§ $
15 01570 [Sandbag Barrier LF 2,500 |8 $
16 01570 |Reinforced Filter Fabric barrier LF 1,500 $ $
17 01570 |Filter Fabric Fence LF 1,500 $ $
18 01575 | Stabilized construction exit EA 2 3 $
00410B-1
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Minnetex Place and Alimeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - GENERAL ITEMS
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure Quantity | (this column controls) Figures
19 02581 |Conduit 2-inch Sch 40 PVC LF 2,500 $ 3
20 02581  |Conduit 2-inch Sch 80 PVC LF 800 $ $
Prepatory Work for Sampling and Analysis within
21 02105 |PPCA Limits LS 1 $
22 02120  |Transportation and Disposal of Class | Soils cY 500 $
23 02120  |Transportation and Disposal of Class Il Soils CcY 500 $ $
Transportation and Disposal of Contamiminated
24 02120 _ [Groundwater from PPCA Gal 200 $ $
25 02233 [Clearing and Grubbing Ac 2 $ $
26 02921  [Hydro-Mulch Seeding Ac 3 $ $
27 02922 |Sodding SY 28,000 |8 $
28 DWGS |Type lll Barrricade EA 2 $ $
TOTAL UNIT PRICES - GENERAL ITEMS $
UNIT PRICES - PAVING ITEMS
Item Spec . " Unit of Estimated Unit Price Total in
No. Ref. RasuitinltShort TiHe Measure | Quanitty | (this column controls) Figures
Remove and Dispose of Asphalt Pavement with or
29 02221 |without Base (all thicknesses) SY 27610 [$
30 02221 |Remove & Dispose of Driveways, All Materials SY 5,230 5
Removing and disposing of concrete pavements
(including all thickness, wl or wlo asphalt, including
31 02221 |base & subgrade, w/ or w/o curb, all depths) SY 160 $ $
32 02221 [Remove/ Dispose Conc Sidewalk 4-inch thick/More SY 30
Remove and Dispose of Miscellaneous Concrete
33 02221 |and Masonry CY 60 $ $
Remove and Dispose of Miscellaneous Concrete
34 02221 |and Masonry in PPCA cY 5 3 $
Adjust Existing Manhole Frame and Cover to New
35 02086 |Grade EA 1 $ $
Remove, Relocate and/or Replacement of Existing
36 01740 |Barbed Wire Fence to ROW (Including Gates) LF 3,600 $ $
Remove, Relocate and/or Replacement of Existing
37 01740 |Wood Fence (Including Gates) to ROW LF 2,200 $ $
Remove, Relocate and/or Replacement of Existing
38 01740 |Wrought Iron Fence (Including Gates) to ROW LF 1,200 $ $
Remove, Relocate and/or Replacement of Existing
39 01740 [Chain Link Fence to ROW LF 3,800 $ $
40 02315 [Roadway Excavation with or without subgrade CY 34,300 |3 $
41 02315 |Embankment Fill (Optional) CcY 6,900
42 02336 [Lime for Lime stabilized Subgrade (6%) Ton 760 $ $
43 02336 |Lime for Lime stabilized Subgrade (7%) Ton 250
44 02336 |Lime Stabilized Subgrade 8-inch thick SY 48,540 |$
45 02751 |Reinforced Concrete Pavement 7-inch thick SY 30,780 |$
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - PAVING ITEMS
Item Spec . ’ Unit of Estimated Unit Price Total in
No. Ref. BazeLinkShipre Thig Measure Quanitty | (this column controls) Figures
High Early Strength Reinforced Con Pav 7-inch
46 02751 [thick SY 3,320 $ $
47 02751 |Reinforced Concrete Pavement 10-inch thick SY 7,730 $ $
48 027528 |Saw-Cutting LF 513
Concrete Driveways including Excavation 6-inch
49 02754  |thick SF 32,590 |8 $
Concrete Driveways including Excavation 7-inch
50 02754 |thick SF 750 $ $
51 02771 |Concrete Paving Header LF 300 $ $
52 02762 |Blast cleaning pavement markers 4-inch wide lines LF 5,000 $ $
53 02762 |Blast cleaning pavement markers 6-inch wide lines LF 1,000 $ $
54 02762 |Blast cleaning pavement markers 8-inch wide lines LF 160 3 $
55 02762 |Blast cleaning pavement markers 24-inch wide lines LF 340 $ $
Blast cleaning Pavement Markers TURNING
56 02762 |[ARROW SF 250 3 $
57 02762 |Blast cleaning Pavement Markers ONLY SF 100 $
58 02765 |Temporary Pavement Markers Class 2 LF 7,000 $ $
Thermoplastic Pavement Marking 4-inch wide
59 02767 [Yellow (BRK) LF 5,950 3 $
60 02764 |Removal Raised Pavement Markers All Types LS 1 $ $
81 02764 |RAISED PAVEMENT MARKER - TYPE Il A-A EA 1,200 $ 3
62 02764 |RAISED PAVEMENT MARKER - TYPE Il C-R EA 12 $ $
THERMOPLASTIC PAVEMENT MARKINGS, 4-IN
63 | %27®7 |WHITE, DASHED LE I $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - PAVING ITEMS
Item Spec . N Unit of Estimated Unit Price Total in
No. Ref. e UnicERo Tiis Measure | Quanitty | (this column controls) Figures
THERMOPLASTIC PAVEMENT MARKINGS, 4-IN
6a | %%'%" |wHiTE, soLip LF a0 | L
THERMOPLASTIC PAVEMENT MARKINGS, 6-IN
65 | %2®7 |wHITE, soLip = M, s $
THERMOPLASTIC PAVEMENT MARKINGS, 12-IN
66 | "2’ |WHITE, souD hF il s
THERMOPLASTIC PAVEMENT MARKINGS, 24-IN
67 | °¥%  |YELLOw, soLID LF i $
THERMOPLASTIC PAVEMENT MARKING
65 | 277 |SYMBOL TURNING ARROW - L L
THERMOPLASTIC PAVEMENT MARKING
g9 | “"®" |ELONGATED WORD ONLY EA 2 s 5
70 02772 6-inch Concrete Median or Directional Island SY 10 $ $
71 02771 |6-Inch Doweled Curb LF 13,420 |$ 3
72 02771 __|6-Inch Concrete Curb ( Monolithic) LF 300 $ $
73 02775 _|Sidewalk 4-1/2-inch thick SF 107,530 |$ $
74 02775 |Curb Ramp SF 3,050 $ $
75 DWGS [Speed Cushion LF 81 $ $
76 02741 Hot Mix Asphalt Concrete Pavement 3-inch thick Ton 160 $ $
Hot Mix Asphalt Base Course (Type A) / All
77 02711 |Thickness Ton 640 $
78 02752 |Horizontal Dowel, 24-inch EA 50 $ $
Street Pavement Expansion Joint with Load
79 02752 |Transfer LF 5,000
80 02752 [Preformed Expansion Joints LF 10,500 |$ $
Portland Concrete Sack Segmented Retaining Wall
81 02992 [(6"toupto2) SF 3,600 3 $
Portland Concrete Sack Segmented Retaining Wall
82 02992 [(2'to4) SF 500 $ 3
TOTAL - PAVEMENT ITEMS $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - STORM SEWER ITEMS
Item Spec . . Unit of Estimated Unit Price Total in
No. Ref. HASEHIES KOS RIS Measure | Quanitty | (this column controls) Figures
83 02221 [Remove/Dispose Inlets all sizes/depth EA 2 $ 3
84 DWGS |Remove & Dispost of Existing Guard Post EA 2 $ $
85 DWGS |Remove & Dispose of Existing Guard Rail LF 50 3 $
86 02221 |Remove/Dispose storm pipe 15-inch dia LF 2,950 $ $
87 02221 |Remove/Dispose storm pipe 15-inch dia in PPCA LF 80 $ $
88 02221 |Remove/Dispose storm pipe 24-inch dia LF 1,330 $ $
89 02221 |Remove/Dispose storm pipe 24-inch dia in PPCA LF 30 $ $
90 02221 [Remove/Dispose storm pipe 30-inch dia LF 50
91 02221 |Remove/Dispose storm pipe 36-inch dia LF 320 $ $
Remove & Dispose of Existing 4-ft X 6-ft RCB
92 02221 [(Including Hand Rail) LF 90 $ $
93 02221 |Remove & Dispose of Existing 9-Foot X 7-Foot RCB LF 30 3 $
02081
102082 |Type C Manhole for 42-Inch Diameter & Smaller
94 102087 |Sewers EA 33 $ 3
Extra Depth for Type C Manhole for 42-Inch
95 02082  |Diameter & Smaller Sewers VF 46 $ 3
02081
102082 |Type C Manhole for 42-Inch Diameter & Smaller
96 102087 | Sewers within PPCA Limits EA 2
02081/
02082 |Type C Manhole for 48-inch to 72-inch Diameter
97 102087 [Sewers EA 19 $ $
Extra Depth for Type C manhole for 48-inch to 72-
98 02082 linch storm sewers VF 53 $ 3
02081/
02082
99 /02087 [Conflict Manhole for 42-Inch Diameter & Smaller EA 1 $ $
02081/
02082
100 /02087 |Manhole for Concrete Box Sewers EA 7 $ $
101 DWGS  [Junction Box - Cottingham Road (Station 1+86) EA 1 $ $
102 DWGS  [Junction Box - Cottingham Road (Station 6+60) EA 1 3 $
103 DWGS _[Junction Box - Cottingham Road (Station 8+47) EA 1 $ $
104 DWGS  [Junction Box - Cottingham Road (Station 12+59.50) EA 1 3 $
105 DWGS  [Junction Box - Cottingham Road (Station 13+07) EA 1
106 DWGS [Junction Box - Cottingham Road (Station 13+40.50) EA 1 3 3
107 DWGS _|Junction Box - Cottingham Road (Station 15+50) EA 1 3 $
108 DWGS |Junction Box - Cottingham Road (Station 22+14.60) EA 1 $
109 | 02633 |[Type C-1 Inlet EA 78 $
110 02633 |Type C-1 Inlet within limits of PPCA EA 2 $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - STORM SEWER ITEMS
ltem Spec . . Unit of Estimated Unit Price Total in
No. Ref. Eiqege Unit:Short Titls Measure | Quanitty | (this column controls) Figures
02632/
111 02633 |Type A Grate Inlet EA 5 $ $
112 02631 |24-Inch Diameter Storm Sewer Lead LF 1,270 $ $
24-Inch Diameter Storm Sewer Lead within limits of
113 02631 PPCA LF 90 $ $
114 02631 |24-Inch Diameter Storm Sewer by Open Cut LF 910 3 $
115 02631 |30-Inch Diameter Storm Sewer by Open Cut LF 470 3 $
116 02631 |36-Inch Diameter Storm Sewer by Open Cut LF 2,450 $ $
36-Inch Diameter Storm Sewer by Open Cut within
117 02631 [limits of PPCA LF 230 $ $
118 02631 |42-Inch Diameter Storm Sewer by Open Cut LF 1,410 $ $
119 02631 |48-Inch Diameter Storm Sewer by Open Cut LF 1,340 $ $
120 02631 |54-Inch Diameter Storm Sewer by Open Cut LF 1,970 |$ $
60-Inch Diameter Diameter Storm Sewer by Open
121 02631 |Cut LF 1,090 $ 3
122 02631 |9-Foot by 7-Foot Box Storm Sewer by Open Cut LF 2,030 $ $
123 02631 |8-Foot by 4-Foot Box Storm Sewer by Open Cut LF 30 $ 3
124 02315 |Reconstruction of Roadside Ditch LF 3,650 $ $
125 04210  |36-Inch Diameter Brick Plug EA 1 $ $
126 04210 |8-Foot X 4-Foot Brick Plug EA 2 $ $
Remove 9-Foot X 7-Foot internal elliptical or dished
127 02511 [head plug EA 1 $
HCFCD
128 02378 |Rip-Rap Gradation No. 2, 24-inch thick mat SY 150 $ $
129 DWGS |SET (24-Inch) (3:1) EA 8 $ $
130 DWGS |SET (24-Inch) (3:1) within Limits of PPCA EA 2 $ $
131 DWGS |SET (36-Inch) (3:1) EA 1 $ $
132 02260 |Trench safety system for Trench Excavations LE 13,230 [$ 3
Trench safety system for Trench Excavations within
133 02260 |limits of PPCA LF 320 3 $
TOTAL UNIT PRICES - STORM SEWER ITEMS $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - WATER ITEMS
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure Quantity | (this column controls) Figures
134 02221 |Remove/Dispose 4-inch diameter Cl water line LF 40 $ $
135 02221 |Remove/Dispose 6-inch diameter Cl water line LF 160 $ $
136 02221 |Remove/Dispose 8-inch diameter Cl water line LF 120 $ $
137 02221 |Remove/Dispose 12-inch diameter Cl water line LF 60 $ $
Cut, plug, and abandon existing 8-inch diameter
138 02516 |water line EA 4 % $
Cut, plug, and abandon existing 8-inch diameter
139 02516 [water line within limits of PPCA EA 1 $ $
Cut, plug, and abandon existing 12-inch diameter
140 02516 |water line EA 2 $ $
Cut, plug, and abandon existing 16-inch diameter
141 02516  |water line EA 2 $ $
3/4-inch to 1-inch diameter water taps and copper
142 02512 |service line with meter box, short side EA 33 $ $
3/4-inch to 1-inch diameter water taps and copper
143 2512 service line with meter box, long side EA 43 $ $
3/4-inch to 1-inch diameter water taps and copper
service line with meter box, short side within limits of
144 02512 |PPCA EA 3 $ $
3/4-inch to 1-inch diameter (water taps) copper
service line with meter box, long side within limits of
145 02512 |PPCA EA 3 3 $
1-1/2-inch to 2-inch diameter watertap and service
146 02512 |line with meter box, short side EA 2 $ $
1-1/2-inch to 2-inch diameter watertap and service
147 02512 _|line with meter box, long side EA 2 $ $
148 02511 |6-Inch Diameter Water Line by Open-Cut LF 750 3 $
149 02511 [8-Inch Diameter Water Line by Open-Cut LF 6,760 3 $
8-Inch Diameter Water Line by Open-Cut Within
150 02511 limits of PPCA LF 210 $ $
8-Inch Diameter Water Line by Open-Cut with
151 02511 |Restrained Joints LF 100 $ $
8-Inch Diameter DIP Water Line by Open-Cut with
152 02511 |Restrained Joints LF 610 $ $
8-Inch Diameter Water Line by Trenchless
153 02511 [Construction LF 90 $ $
8-Inch Diameter Water Line by Trenchless
154 02511 |Construction within Limits of PPCA LF 50 $ $
8-Inch Diameter Water Line by Trenchless
155 02511 |Construction with Restrained Joints LF 50 $ $
8-Inch Diameter DIP Water Line by Trenchless
156 02511 [Construction with Restrained Joints LF 170 3 $
8-Inch Diameter DIP Water Line by Open-Cut with
157 02511 |Restrained Joints within limits of PPCA LF 40 3 $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure Quantity | (this column controls) Figures
158 02511 |12-Inch Diameter Water Line by Open-Cut LF 3,590 $ $
12-Inch Diameter Water Line by Open-Cut with
159 02511 |Restrained Joints LF 80 $ $
12-Inch Diameter DIP Water Line by Open-Cut with
160 02511 |Restrained Joints LF 490 $ $
12-Inch Diameter DIP Water Line by Trenchless
161 02511 [Construction with Restrained Joints LF 120 $ $
12-Inch Diameter Water Line Trenchless
162 02511 |Construction LF 100 $ $
16-Inch Diameter Water Line by Open-Cut with
163 02511 |Restrained Joints LF 100 $ $
16-Inch Diameter DIP Water Line by Open-Cut with
164 02511 [Restrained Joints LF 70 $ $
165 02513 [8-Inch Diameter Wet Connection EA 3 $ $
166 02513 [12-Inch Diameter Wet Connection EA 2 $ $
167 02513 |16-Inch Diameter Wet Connection EA 2 $ $
Fire Hydrant Assembly, All Depths, Including 6-Inch
168 02520 [Diameter Gate Valve with Box EA 29 % $
169 02520  [6-Inch Diameter Fire Hydrant Branch by Open-Cut LF 300 $ $
170 02520 [Remove and Salvage Existing Fire Hydrant EA 12 $ $
16-Inch by 8-Inch Tapping Sleeve and Valve with
171 02525 |Box EA 2 $ $
16-Inch by 8-Inch Tapping Sleeve and Valve with
172 02525  [Box within limits of PPCA EA 1 $ $
173 DWGS |Relocate and re-install water meter with new box EA 86 $ $
174 02511 |6-Inch Diameter Plug and Clamp EA 2 $ $
175 02260 |Trench safety system for Trench Excavations LF 13,050 |8 $
Trench safety system for Trench Excavations within
176 02260 |limits of PPCA LF 240 $ $
TOTAL UNIT PRICES - WATER ITEMS $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - WASTEWATER ITEMS
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure Quantity | (this column controls) Figures
177 02221 |Remove/Dispose Manholes all Sizes/Depths EA 19 3
178 02221 |Remove and Dispose 8 inch sewer line LF 3,450 $
Remove and Dispose 8 inch sewer line within PPCA
179 02221 |Limits LF 135 $ $
180 02221 |Remove and Dispose 15-Inch sewer line LF 760 $ 3
181 02221 Remove and Dispose 30-Inch sewer line LF 1,710 $ $
182 02531 [8-inch Diameter Sanitary Sewer by open-cut LF 5,910 $ $
183 02222 |Abandon and fill manhole EA 22 $ $
184 02222 |Abandon and Fill 8-inch Diameter Sewer LF 2,100 $ $
185 02222 |Abandon and Fill 12-inch Diameter Sewer LF 1,330 $ $
186 02222 |Abandon and Fill 15-inch Diameter Sewer LF 400 $ 3
187 02531 |8-inch Diameter Sanitary Sewer within PPCA LF 140 $ 3
188 DWGS _|8-inch Diameter Sanitary Sewer with Casing LF 40 $ $
189 02531 |15-inch Diameter Sanitary Sewer by open-cut LE 1,340 $ 3
190 02531 | 18-inch Diameter Sanitary Sewer by open-cut LF 1,160 $ $
191 02531 |36-inch Diameter Sanitary Sewer by open-cut LF 1,710 $ $
192 02534  [Reconnect Existing Sanitary Sewer to New Manhole EA 9 $ $
Service stubs or reconnections with or without stack
193 02534 |on sanitary sewer EA 122 $ 3
194 02082  [4-Foot Diameter Precast Concrete Manholes EA 28 $ $
4-Foot Diameter Precast Concrete Manholes within
195 02082 |limits of PPCA EA 1 $ $
196 02082 |Extra Depth for 4-foot Dia. Sanitary Sewer Manhole VF 64 $ $
187 02082  |4-foot Diameter Corrosion-Resistant Manholes EA 2 $ 3
Extra Depth for 4-foot Dia. Corrosion-Resistant
198 02082 |Sanitary Sewer Manhole VF 8 $ $
199 02082 |5-Foot Diameter Precast Concrete Manholes EA 2 $ $
200 02082 |Extra Depth for 5-foot Dia. Sanitary Sewer Manhole VF 16 $ $
201 02082 |6-foot Diameter Corrosion-Resistant Manholes EA 3 3 $
Extra Depth for 6-foot Dia. Corrosion-Resistant
202 | 02082 |Sanitary Sewer Manhole VF 28 $ $
203 02082 |7-Foot Diameter Precast Concrete Manholes EA 1 3
Extra Depth, 7-Foot Diameter Precast Concrete
204 02082 |Manhole VF 12 $ $
205 02534  [6-inch diameter sanitary sewer service lines LF 3,930 $ $
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - WASTEWATER ITEMS
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure Quantity | (this column controls) Figures
206 02082 |Manhole Drops; 8-inch diameter, all depths EA 4 $ $
Manhole Drops; 15-inch diameter and greater, all
207 02082 |depths EA 1 $ $
208 02534 [Install Clean-Out EA 122 3 $
209 02534 [Install Clean-Out within limits of PPCA EA 4 $ $
210 02280 |Trench safety system for Trench Excavations LF 10,096 (8 $
Trench safety system for Trench Excavations within
211 02260 |limits of PPCA LF 248 $ $
TOTAL UNIT PRICES - WASTEWATER ITEMS 3
UNIT PRICES - TRAFFIC SIGNALIZATION
Item Spec i " Unit of Estimated Unit Price Total in
No. Ref. Baselink Short Tila Measure Quanitty | (this column controls) Figures
25-FT MAST ARM POLE ASSEMBLY WITH
et 0ishe FOUNDATION 8 1 $ $
30-FT MAST ARM POLE ASSEMBLY WITH
94 Qeake FOUNDATION = 2 $ $
50-FT MAST ARM POLE ASSEMBLY WITH
214 | 02582 1e6UNDATION - s s
PEDESTRIAN PUSH BUTTON POLE WITH
215 | 02893-03 FOUNDATION EA ’ $ s
PEDESTAL POLE ASSEMBLY WITH SCREW-IN
216 | 02893-06 | \NCHOR FOUNDATION EA 5. s g
ELECTRICAL SERVICE PEDESTAL ASSEMBLY -
217 | 02893-14 |71 AMP ("SQUARE D" BREAKERS INCLUDED) =h 1 $ $
218 02893 |OVERHEAD STREET NAME SIGNS EA 6 $ $
SIGN, "LEFT TURN YIELD ON FLASHING
2 f=bds YELLOW ARROW", R10-17T (24" X 30") En 8 $ $
00410B-10
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B

UNIT PRICES - TRAFFIC SIGNALIZATION
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure | Quantity | (this column controls) Figures
TYPE "A" PULL BOX WITH APRON, GRAVEL AND
220 | 16710 |gpovinmor EA no| L
TYPE "B" PULL BOX WITH APRON, GRAVEL AND
2o | domn [RES e EA N )
TYPE “C" PULL BOX WITH APRON, GRAVEL
222 | 16710 |\ND GROUND ROD EA 1 3 .
223 | 16711 |CONDUIT, 1-IN SCH 80 PVC TRENCH LF 120 | s
224 | 16711 |CONDUIT, 2-IN SCH 80 PVC TRENCH LF 1500 |g .
225 | 16711 |CONDUIT, 2-IN SCH 80 PVC BORE tF 300 g s
226 | 16711 |CONDUIT, 2-IN RMC LF 100 g s
227 | 16711 |CONDUIT, 3-INCH SCH 80 PVC TRENCH LF 100 g s
228 | 16711 |CONDUIT, 4-INCH SCH 80 PVC TRENCH LF 250 g "
229 | 16711 |CONDUIT, 4-INCH SCH 80 PVC BORE LF a0 g 5
230 | 16713 |TRAFFIC SIGNAL PRE-FORMED LOOPS (6'6)) EA 2 s s
231 | 16713 |TRAFFIC SIGNAL PRE-FORMED LOOPS (630') EA 1 5 .
3-SECTION VEHICLE SIGNAL HEAD ASSEMBLY
232 | 18715 | 2vG) (HORIZONTAL) (H3) B LI $
4-SECTION VEHICLE SIGNAL HEAD ASSEMBLY
233 | 16715 | Reyey<G) (VERTICAL) (VALF) BN S s
4-SECTION VEHICLE SIGNAL HEAD ASSEMBLY
234 | 16715 | Rey<Y<G) (HORZONTAL) (HALF) = ol &
LED PEDESTRIAN SIGNAL HEAD ASSEMBLY
235 | 16719 | SyMBOLIC) (COUNTDOWN) B LA " s
TRAFFIC SIGNAL CABLES, DETECTOR LEAD-IN
236 | 16720 |- ABLE 2/C-#14 AWG IMSA 50-2-1984 LE 2900 $
257 | 16700 |TRAFFIC SIGNAL CABLES, 3/C-#14 AWG SOLID - o
CABLE $ $
238 | 16720 |TRAFFIC SIGNAL CABLES, 5/C-#14 AWG SOLID i 500
CABLE s $
230 | 16720 |TRAFFIC SIGNAL CABLES, 7/C+#14 AWG SOLID i 5
CABLE § $
240 | 16720 [#4 XHHW SERVICE WIRE LF 300 |g g
241 | 16724 |EMERGENCY VEHICLE PREEMPTION SYSTEM EA 1 s "
242 | 16727 |LOOP DETECTOR SAWCUT WITH LOOP WIRE LF 800 |g s
ITS CONTROLLER CABINET ASSEMBLY (MODEL
243 | 16730 1340 (TYPE 2070L) B A s $
00410B-11
08-01-2013
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Minnetex Place and Almeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
UNIT PRICES - TRAFFIC SIGNALIZATION
Item Spec Item Unit Unit Unit Price Total in
No. No. Description Measure | Quantity | (this column controls) Figures
CONTROLLER CABINET FOUNDATION WITH
244 |02893-10C| ;o0 o EA 1 i
245 | 16732 [UNINTERRUPTIBLE POWER SUPPLY EA 1 $
ACCESSIBLE PEDESTRIAN PUSH BUTTON
246 | 16750 [ moR EA 8 §
247 | 16785 |GPS SERIAL COMMUNICATION MODULE EA 1 $
FIELD HARDENED ETHERNET SWITCH (SIX
248 | 16734 |COPPER PORTS ONLY) EA L
249 | 16734 |INSTALL WIMAX (INCLUDING CAT 5E CABLE) EA 1
TOTAL UNIT PRICES - TRAFFIC SIGNALIZATION
TOTAL BASE UNIT PRICES: $
00410B-12
08-01-2013
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Minnetex Place and Alimeda Genoa Place Drainage and Paving BID FORM
Project No. WBS No. M-000289-0002-4 PART B
C. EXTRA UNIT PRICE TABLE
Item Spec . " Unit of Estimated Unit Price Total in
No. Ref. geac UnitShort Tile Measure | Quanitty | (this column controls) Figures
8 $
250 | 02105 |Extra PPCA handling LS 1 $50,000.00 (min) ' | $50,000.00 (min) ©
$ $
251 02221 |Remove Miscellaneous Concrete and Masonry cY 100 $50.00 (min) ® | $5,000.00 (min) ?
$ $
252 | 02317 |6-Inch Over Excavate trench bottom LF 100 $3.00 @ $300.00 (min) '
$ 5
253 02318 |Excavation Around Obstructions cY 100 $10.00 (min) ¥ | $1,000.00 (min) ?
$ $
254 | 02120 |Excavation Around Obstacles within limits of PPCA cY 100 $10.00 (min) ® | $1,000.00 (min) ®
$ $
255 02318 |Extra Hand Excavation cY 100 $20.00 (min) ¥ | $2,000.00 (min) *
$ $
256 | 02120 |Extra Hand Excavation within limits of PPCA cY 100 $20.00 (min) ¥ | $2,000.00 (min) @
$ $
257 | 02318 |Extra Machine Excavation cY 100 $10.00 (min) ® | $1,000.00 (min) @
$ $
258 02120 |Extra Machine Excavation in PPCA cY 100 $10.00 (min) ¥ | $1,000.00 (min) ?
$ $
259 02318 |Extra Placement of Backfill Material cY 100 $15.00 (min) * | $1,500.00 (min) ¥
$ $
260 | 02120 |Extra Placement of Backfill Material in PPCA cY 100 $15.00 (min) ® | $1,500.00 (min) @
$ $
261 02318 |Exira Placement of Granular Fill Material cYy 100 $20.00 (min) ® | $2,000.00 (min) ¥
$ $
262 02120 |Extra Placement of Backfill Material in PPCA cY 100 $20.00 (min) ® | $2,000.00 (min) @
$ $
263 | 02318 |Extra Cement Stabilized Sand cY 100 $25.00 (min) ¥ | $2,500.00 (min) ¥
$ $
264 | 03315 [Extra Grade 60 Reinforcing Steel in Place LB 1,000 $25.00 (min) ¥ | $2,500.00 (min) *
8 $
265 | 02511 |Extra Water Fittings in Place Ton 1 $3,000.00 (min) ® | $3,000.00 (min) ®
TOTAL UNIT PRICES - EXTRA WORK ITEMS $
00410B-13
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Minnetex Place and Almeda Genoa Place Drainage and Paving
Project No. WBS No. M-000289-0002-4

BID FORM
PART B

D. CASH ALLOWANCES

ADDENDUM NO. 3

I:E(:" SI;F:‘C Base Unit Short Title Cash Allowance in figures (1)
266 01110 |City of Houston Street Cut Permits $3,500.00 "
267 | 01110 |NPDES Permit $500.00 "
S 01110 [CenterPoint Energy Remove and/or Install Street Lights $10,000.00 ("
ITOTAL CASH ALLOWANCES $14,000.00 "
E. ALTERNATES TABLE:
. ; o Total Price
Item Spec Alternate Short Title Unit of Estlma_lted _ Unit Price for Alternate
No. Ref. Measure Quanitty | (this column controls) v g
in Figures
N/A
[TOTAL ALTERNATES
00410B-14
08-01-2013
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Minnetex Place and Almeda Place
WBS No. M-000289-0002-4 BID FORM

PART B

F. TOTAL BID PRICE: $
(Add Totals for Items A., B., C., D., and E. above)

2.0 SIGNATURES: By signing this Document, | agree that | have received and
reviewed all Addenda and considered all costs associated with the Addenda in
calculating the Total Bid Price.

Bidder:
(Print or type full name of your proprietorship, partnership, corporation, or joint venture.*)
*% By.
Signature Date
Name:
(Print or type name) Title
Address:
(Mailing)

(Street, if different)

Telephone and Fax Number:

(Print or type numbers)
* If Bid is a joint venture, add additional Bid Form signature sheets for each
member of the joint venture.

Bidder certifies that the only person or parties interested in this offer as principals
are those named above. Bidder has not directly or indirectly entered into any
agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding.

Note: This document constitutes a government record, as defined by § 37.01 of the
Texas Penal Code. Submission of a false government record is punishable as
provided in § 37.10 of the Texas Penal Code.

Footnotes for Tables B through E:

(1) Fixed Unit Price determined prior to Bid. Cannot be adjusted by the Bidder.

(2) Minimum Bid Price determined prior to Bid. Can be increased by the Bidder by crossing out the Minimum and
noting revised price on the line above.

(3) Maximum Bid Price determined prior to Bid. Can be decreased but not increased by Bidder by crossing out the
Maximum and noting revised price on the line above. A Bid that increases the Maximum Bid Price may be found
non-conforming and non-responsive.

(4) Fixed Range Bid Price determined prior to Bid. Unit Price can be adjusted by Bidder to any amount within the
range defined by crossing out prices noted and noting revised price on the line above.

Addendum No. 3
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 SUMMARY OF WORK

PART 1

1.01

A

1.02

Section 01110

SUMMARY OF WORK

GENERAL

SECTION INCLUDES
Summary of the Work including Work Covered by Contract Documents, Cash Allowances,
City-furnished Products, Work Sequence, Contractor Use of Premises, Street Cut Ordinance,
Warranty, and Additional Conditions for Substantial Completion.

Justification: Project will construct storm drainage improvements to address and reduce the
risk of structural flooding. Improvements include modification of street conveyance and sheet

flow, and provide detention as needed for mitigation.

WORK COVERED BY CONTRACT DOCUMENTS

Work of the Contract is for construction of Minnetex Place and Almeda Genoa Place and
includes the installation of new storm sewer, storm sewer leads, storm manholes, inlets,
and related appurtenances within City right-of-way throughout the project limits as identified
in the Contract Drawings. Sanitary lines and services, sanitary manholes, and related
appurtenances within City right-of-way throughout the project limits as identified in the
Contract Drawings. The intent of the project is to construct concrete curb-and-gutter
streets with sub-surface drainage, replace with new water and sewer lines as identified in
the Contract Drawings. The project also includes replacing street pavement, driveways,
curbs, sidewalks, wheelchair ramps, permanent signs, pavement markings, street lights,
sanitary lines and services, sanitary manholes, water lines and services, and related
appurtenances as identified in the Contract Drawings. Contractor will be required to install
and maintain tree protection measures, storm water management devices and traffic
control for the duration of the project.

The project area is generally located in south central within the City of Houston. The project is

generally bounded by Almeda Genoa Road to the north, Kier Road to the east, Allison Road

to the south, and Lea Road to the west. The approximate locations of the project limits are as

follows:

1. Lincolnshire Road: From approximately 430 feet west of the intersection of Lea Road
to Hendricksen Road

2. Glengarry Road: From approximately 430 feet west of the intersection of Lea Road
to Hendricksen Road

3. Allison Road: From approximately 140 feet west of the intersection of Lea Road to

Hendricksen Road (Paving, Drainage, Water & Wastewater)

Allison Road: From Hendricksen Road east to Kier Road (Ditch Regrading)

Lea Road: Allison Road to Almeda Genoa Road

Cottingham Road: 120 feet south of Allison Road to Almeda Genoa Road

MLK Boulevard: From Almeda Genoa Road north to approximately 370 feet north of

Almeda Genoa Road

No oA

C. The project consists of 7-inch and 10-inch reinforced concrete pavement with 6-inch curb,

asphaltic concrete transition, storm sewer pipe ranging from 24-inch through 60-inch and 9-
feet x 7-feet reinforced concrete box, including double 8-feet x 4-feet stub-out reinforced

01110-1
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 SUMMARY OF WORK

concrete box sewer of various sizes, 8, 15, 18 and 36-inch sanitary sewer lines, including all
appurtenances, and 6-inch through 16-inch water lines, including all appurtenances.
Construction methods for utilities include open cut and trenchless methods.

1.

The construction of the pavement will include the removal of the existing asphalt
pavement (with and without asphalt overlay) and replacement with 7-inch reinforced
concrete pavement with 6-inch curbs, as shown on plans with Minnetex and Aimeda
Genoa Place Subdivision and 10-inch reinforced concrete pavement on ML King
Boulevard and Cottingham Road. The proposed 7-inch concrete pavement will have
8-inch stabilized subgrade utilizing 6% lime (unless otherwise noted). The 10-inch
reinforced concrete pavement will have 8-inch lime stabilized subgrade utilizing 7%
lime. 5-foot sidewalks and curb ramps will be constructed as indicated in the Contract
Drawings. 6-foot sidewalks will be installed on MLK north of Almeda Genoa.
Contractor will be responsible to reference the Tree Protection Plan in conjunction
with the Plan and Profile sheets in order to coordinate where checker plates are to be
used in lieu of proposed sidewalk, as per provided detail. Pavement cuts and
replacement will be in accordance with the City of Houston Street Cut requirements,
and will require street cut permits. Contractor is to obtain all necessary permits
related to the proposed construction activities. These include, but are not limited to,
lane closures, street cut, driveway, and tree removal.

Throughout the project site, driveways and sidewalks will be built with reinforced
concrete. All improved landscaping and materials shall be removed and made
available to the property owners for their use at no separate cost to the City.
Driveways and sidewalks shall be replaced and/or installed with the standard concrete
paving as shown in the plans unless otherwise directed by the Project Manager.
Decorative items such as brick sidewalks and pads, planters, etc. that do not conflict
with the proposed street, sidewalk, or driveway adjacent to the proposed construction
are not required to be removed. Contractor to identify all driveways with sensors prior
to removing existing driveways. Contractor to repair and/or replace damaged sensor
to existing condition or better at no cost to the City and shall be in working condition
upon completion of construction.

Sidewalks and wheelchair ramps shall comply with current City of Houston and Texas
Department of Licensing and Regulation (TDLR) requirements. Additionally,
Contractor will adhere to tapering the driveways from the proposed paving to the right-
to-way, as shown on the plans.

The construction of the storm system will include the removal of existing roadway and
driveway culverts and headwalls, manholes and inlets, as noted in the Contract
Drawings. The proposed drainage system will include leads which will be standard
24-inch circular RCP as well as 30-inch circular RCP. The storm sewer lines will
range from 24-inch RCP to 60-inch RCP and 9-foot x 7-foot RCB.

There are two existing outfalls for this project area and both outfall into existing City of
Houston maintained facilities. The majority of the drainage from the Minnetex Place
Subdivision is conveyed by a 9-foot x 7-foot RCB to an existing 9-foot x 7-foot RCB

approximately 375 feet north of the intersection of Almeda Genoa Road and ML King
Boulevard.

The second outfall is at Kier Road where the roadside ditches are regraded from the
intersection of Allison Road and Hendricksen Road east to the ditch on the west side
of Kier Road.

01110-2
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 SUMMARY OF WORK

If Contractor encounters water service lines during storm sewer construction,
Contractor shall repair any damaged service line promptly to avoid extended water
service interruptions. The costs related to preserve the existing water service lines
are incidental to all other pay items and are at no additional cost to the City of
Houston.

3. The construction of the sanitary sewer consists of the removal of existing 8 to 15-inch
sanitary sewers within the City’s right-of-way, and installing proposed 8 to 36-inch
sanitary sewers as indicated in the Contract Drawings. Work on the sanitary sewers
and all related appurtenances within this project are to be complete in place, including
diversion pumping as required. The contractor shall notify the City of all sanitary
sewer service interruptions two (2) weeks in advance.

4. Diversion Pumping is required for construction of the proposed sanitary sewers.
Contractor to conform to Section 015086 — Diversion Pumping. Cost will be considered
incidental to the various construction bid items included in Document 00410 — Bid
Form, Parts A & B.

If Contractor encounters water service lines during sanitary sewer construction,
Contractor shall repair any damaged service line promptly to avoid extended water
service interruptions. The costs related to preserve the existing water service lines
are incidental to all other pay items and are at no additional cost to the City of
Houston.

5. The construction of water lines consists of the removal and/or plugging and
abandonment of existing 4, 6, 8 and 12-inch water lines, along with associated
appurtenances and replacing them with proposed 8, 8, 12, and 16-inch water lines
and associated appurtenances. The proposed water lines shall be installed by open
cut and/or trenchless construction method. The contractor shall notify the City of all
water line service interruptions two (2) weeks in advance.

Water line construction activities will be such as to maintain continuous water service
to residents throughout the duration of the project. Existing fire hydrants in the project
limits will either remain or be salvaged, as stated on the plans. Water meter and
valve boxes shall be adjusted to the new grade, or relocated, as stated on the plans.
The cost of the proposed water line includes all valves and fittings.

6. Contractor will be responsible to coordinate with residents and the HOA on handling
of any private features within the right-of-way a minimum of 72-hours prior to any
construction activities which may impact these features. These features may include,
but are not limited to: existing irrigation systems (including spray and rotary heads
and related piping and electrical wiring), mailboxes, landscaping, and existing yard
drains. All landscaping, irrigation and private electrical conduits and/or equipment
including sprinkler systems which are affected by construction of proposed pavement,
driveway, sidewalk, storm sewer, sanitary sewer, and/or water line replacement
and/or due to contractor activities, will be considered incidental to the various
construction bid items included in Document 00410 — Bid Form, Parts A & B.
Contractor shall use caution while working within the proximity of these types of
facilities so as to avoid impacts. Should impacts occur, restoration shall be to a
condition that is equal to or better than prior to start of construction. The repair or
replacement of these types of facilities, necessitated by construction activities, will be
the contractor’s responsibility at no cost to the City. Contractor should verify the
operation of irrigation systems with the property owner prior to starting construction.

01110-3
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 SUMMARY OF WORK

[£

10.

i

12.

13.

14.

15.

16.

There are custom mail boxes adjacent to the roadway within the project limits. The
contractor is responsible for securing and relocating the custom mailboxes during
construction, and to re-install them adjacent to the roadway upon completion of
installing the concrete pavement and curbs. The custom mail boxes shall be installed
on a proposed 4 %" reinforced concrete base included in the cost to relocate and re-
install the custom mailboxes. Contractor is to be paid by relocating and re-installing of
each mailbox. Contractor is responsible for repairing any damage to the mailbox and
will be required to make the repairs to the mailbox as good condition or better at no
cost to the City, and match in size, shape.

The Phase Il ESA Assessment (ESA) has identified Potentially Petroleum
Contaminated Areas on Lea Street from Station between Station 13+00 to Station
16+00. The contractor is required to inform the COH PWE Construction Manager
within 24 hours if actual PPCA soil and water contaminants are encountered by the
Contractor. The specific underground utilities and appurtenances that are to be
installed by the contractor within this area include but are not limited to: reinforced
concrete storm sewer leads, storm sewer pipe, storm sewer inlets, storm sewer
manholes, sanitary sewer lines, sanitary sewer manholes, sanitary sewer leads, water
lines, and new water services.

7-inch High-Early Strength Reinforced Concrete is to be placed on Lincolnshire and
Glengarry Road from Station 1+00 to Station 5+63.50. High-Early Strength
Reinforced Concrete is to be placed to the end of radius north and south on Lea
Street of the respective intersections.

Contractor to connect proposed 16-inch water line to the existing 16-inch water line at
the nearest joint to avoid cutting of existing 16-inch water line.

No separate payment for post-construction closed circuit television of new sanitary
sewer lines. Contractor to include the price in the installation of the new sanitary
sewer lines.

Contractor to remove and replace all existing sanitary sewer service leads and install
new clean-out right-of-way. Contractor to match the existing flowline of the service
lead and transfer service. A clean-out will not be placed on the sanitary sewer service
lead to empty lots.

Portions of the existing 4-inch, 6-inch, and 8-inch water lines are required to construct
the proposed utilities for this project. Removal of each size line is paid per linear foot.
Cutting and plugging of existing lines for removal to be included in the price of
removal. Additional cutting and plugging of existing water lines for contractor's
convenience shall be at contractor's expense.

Contractor will be responsible to remove and replace permanent signs and pavement
markings, as denoted in the Contract Drawings. Pavement striping shall be in
accordance to standard City of Houston specifications and details.

Contractor will be responsible to maintain adequate traffic control for the duration of
the project, as provided in the Contract Drawings. Traffic control will be accordance
with the latest version of the Texas Manual of Uniform Traffic Control Devices
(TMUTCD).

No separate payment will be made for proposed bends in the storm sewer box. Cost
will be considered incidental to the various construction bid items included in
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17

18.

19.

20.

21.

22.

23.

24,

25,

26.

Document 00410 — Bid Form, Parts A & B.

No separate payment will be made for connecting storm sewer box/pipes to
proposed/existing manholes, RCB’s, and junction boxes. Cost will be considered
incidental to the various construction bid items included in Document 00410 — Bid
Form, Parts A & B.

Storm sewer plugs are proposed at various locations shown on the drawings. These
plugs are to be installed at locations of future tie-in connections and are to be installed
in accordance with Specification Section 04210 — Brick Masonry for Utility
Construction. Payment for the storm sewer plugs shown on the drawings will be paid
on a unit price basis for each size plug installed.

Storm sewer junction boxes to be designed by contractor’s supplier. The contractor's

supplier is to provide shop drawings signed and sealed by a Texas licensed
Professional Engineer.

Fences encroaching two (2) feet within the right-of-way have been identified as to be
relocated to the Right-of-Way. These fences include chain link, wooden, and wrought
iron fences and are to be same height and material. Relocation of fence to the Right-
of-Way includes fencing and all gates. The relocated fence is to be replaced to
existing or better condition upon completion of relocation.

No separate payment will be made for roadway borrow (off-site) material. Filling of
existing ditches will be paid under Embankment included in Document 00410 — Bid
Form, Parts A & B.

Contractor will be responsible to use caution and due diligence where the proposed
improvements are in proximity to existing private utilities including gas lines, buried or
overhead cables, etc., so as to not adversely impact such private utilities within the
project area. Contractor will contact and coordinate with the private utility agencies
whose facilities may be impacted by the proposed improvements, as required. The
proposed improvements cross existing CenterPoint Gas and CenterPoint Energy
facilities at various locations in the project limits.

Contractor to install Hydro-Mulch seeding within the project limits at the following
locations:

a. Allison Road from approximately Sta. 25+50 to Sta. 46+50.
b. MLK Boulevard —within the median Sta. 18+70 to Sta. 22+60.

Hydro Mulch seeding shall be installed and paid in accordance with Specification
Section 02921 — Hydro Mulch Seeding.

Contractor is to comply with O.S.H.A. regulations and state of Texas law concerning
excavation, trenching and shoring.

Contractor must actively coordinate with private utilities during the construction phase
to ensure no delay in completion of the project.

Contractor to remove existing debris and rubbish from within the right-of-way within
the Project Limits. No separate payment will be made for removing the debris. Cost
of removing debris is to be included in Mobilization — Section 01502,
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27,

28.

29.

30.

31.

32.

33.

34.

35.

Contractor will be responsible to provide tree and plant protection in accordance with
City standards, specifications, details and the TPP for the project.

If shown on contract drawings, location(s) of tree root protection steel checker plates
shall be coordinated with Project Manager at a time after the bid process is complete
for this project. Contractor's qualified Arborist shall determine and recommend
location(s) of checker plates to Project Manager for approval.

Contractor is responsible for obtaining all tree removal permits prior to any tree
removals that are not included in the TPP. Permits can be obtained from the City of
Houston Department of Parks and Recreation by contacting Mr. Dale Temple at (832)-
395-8459. Any tree removal permit provided to the Contractor by the City of Houston
prior to construction will only be issued for the trees listed for removal in the Contract
Drawings.

Notify City of Houston Parks and Recreation Department representative Mr. Dale
Temple, City Forester, at (832)-395-8459 at least two (2) weeks in advance of clearing
and/or cutting any tree.

Contractor will be responsible to implement the Storm Water Pollution Prevention
Plan (SWPPP) and use best practices during construction. Project construction
activities will disturb an area greater than 5 acres. See Section 01410 — TPDES
Requirements. Contractor shall be responsible for all fees, including notices, filings
and permits, associated with SWPPP and TPDES requirements at no additional cost
to the City of Houston. The Cash Allowance for TPDES permit is limited to the
application fee for the Notice of Intent for Storm Water Discharges Associated with
Construction Activity under TPDES General Permit.

The contractor will be responsible to obtain all necessary permits, including, but not
limited to: lane closures, street cut, driveway and tree removal. Permits that are
required and are not paid under Cash Allowances are incidental to all other pay items
and are at no additional cost to the City of Houston.

Project identification signs are required on this project. See Section 01580 — Project
Identification Signs. Cost is incidental to Bid Item for Mobilization.

Contractor may not move construction activities from one street to another without
completely finishing the prior street.

Contractor is to maintain access to all residences and business along construction
route at all times during construction.

No separate payment will be made for PVC yard drains. Surface restoration under
Section 01145 — Use of Premises, covers PVC and yard drains as incidental work to
restore the site to the existing condition before construction, or better.

Contractor is responsible to ensure that all fences are maintained during construction
so as to protect livestock within the project limits.

All mailboxes damaged or in need of relocation shall be done by the Contractor
during construction including restoration of like boxes in kind. U.S. Postal Service
Mailboxes and delivery routes within each neighborhood interrupted by
construction shall be relocated and detoured at the Contractor’s expense and shall
be coordinated with the local branch of the U.S. Postal Service. This work will not
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 SUMMARY OF WORK

36.

37.

be paid for separately but shall be incidental to the various work being performed.

All existing traffic signs, stop signs, warning signs, and barricades noted on the
construction drawings as being relocated or that may exist at the time of construction
shall be removed, stored, and relocated to their present location upon completion of
the roadway construction. If these signs are damaged or no longer suitable for use,
then replacement signs shall be provided in kind at no additional cost to the City. This
item shall be paid for per each sign to be removed, stored and replaced. Prior to
removal, Contractor is to provide a list of signs to the City Project Manager for
approval.

Clearing and grubbing is to be paid for removal of debris, tree roots, and non-
ordinance protected trees with the work done to re-grade existing ditches between
Hendrickson Road and Kier Road.

D. COORDINATION

1z

Coordinate with Robert L. Frost Elementary School of Space Science located at
5002 Almeda-Genoa Road, Houston, Texas 77048 by contacting Principal David E.
Terrell at (713) 732-3490 for the construction along Hendricksen Road to minimize
disruption to student drop-off/pickup and also during traffic control switch, transfer of
utility services, potential delays and other construction activities which may impact
the operation of the school. Two uniformed peace officers will be required for school
related traffic control between 7:00 AM to 8:00 AM and 3:00 PM to 4:30 PM Monday
through Friday, except school holidays. No construction activities are permitted
during these hours. Contractor shall cover open excavations with steel plates
anchored properly during non-working hours. The Contractor is also encouraged to
perform all the work along Hendricksen Road during summer months from June to
August if their construction schedule/sequence permits. Contractor shall also contact
Houston Independent School District (HISD) Construction and Facility Department at
713-556-9250 a minimum of 10 working days prior to any construction activity or
traffic control near the school.

Coordinate with CenterPoint Energy Lighting Design Section during construction of

proposed street lighting including scheduling of inspection and transfer of services
following installation.

Contractor is responsible for scheduling and coordinating construction activities
associated with private utility construction so as not to adversely impact the
construction schedule. Only one mobilization is allowed for this contract. Contractor
will notify the City’s representative once the utility relocation schedule has been
established. See below for contact information and estimated relocation times for the
private utility companies.

e CenterPoint Energy Electric: Contact Travis Drabek, Tel: (281) 561-3236.

Relocation of four (4) existing CenterPoint Electric power poles are expected
to begin on March, 2015. Completion of Relocating the power poles are to
be complete by April 2015. Contact: Scott Owens, Tel. (713) 945-6211
email: scott.owens@centerpointenergy.com

* CenterPoint Energy Street Lighting: Contact Robert Tinnin, Tel: (713) 945-
6242,

01110-7
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1.03

1.04

1.05

A.

B.

1.06

e CenterPoint Energy Gas: Contact Louis Cardenas 1111 Louisiana, 12"
floor, Houston, TX 77002, Tel: (713) 207-4605.

Relocation of existing CenterPoint Energy Gas lines are expected to begin
on January 1, 2015. Relocation of existing gas lines are expected to be
completed within four (4) months once commencement.

City of Houston is to be notified in the event that the contractor anticipates
the CenterPoint Energy schedule is not adhered to.

e AT&T: Contact Ms. Diana Ward, 6500 West Loop South, Zone 1.3, Bellaire,
Texas 77401, Tel: (713) 660-5304.

e Comcast: Contact William Leopard, 7033 Airport Bivd, Houston, TX 77061
Tel: (281) 624-3022 email: William.leopard@cable.comcast.com

CASH ALLOWANCES

Include the following specific Cash Allowances in Contract Price under provision of
General Conditions Paragraph 3.11:

1. Street cut permit.

2. TPDES Permit.

3. CenterPoint Energy Street Lighting.

Cash allowance included in Document No. 00410B.

ALTERNATES

None.

CITY-FURNISHED PRODUCTS
ltems Furnished by the City for Installation and final connection by Contractor:
1. None.
Contractor's Responsibilities:
1. Arrange and pay for Product delivery to the site.

2. Receive and unload Products at the site; jointly with the City, inspect for
completeness or damage.

3. Handle, store, Install, and finish Products.

4. Repair or replace damaged items.

WORK SEQUENCE

A. Construct the Work in Phases during the construction period as shown on the Traffic Control

01110-8
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1.07

1.08

and Detour Plans.

For projects with no Phases, Contractor shall not disturb more than 50% of total project
linear feet of disturbed right-of-way and easement until site is restored in accordance with
Section 01740 - Site Restoration.

C. Coordination of the Work: Refer to Section 01312 - Coordination and Meetings.

1. The Contractor shall coordinate with the Project Manager for special meetings.

CONTRACTOR USE OF PREMISES

A field office is required on this project. See Section 01520 — Temporary Field Office.
Cost is incidental to Bid Item for Mobilization.

Comply with procedures for access to the site and Contractor's use of rights-of-way
as specified in Section 01145 - Use of Premises.

Construction Operations: Limited to the City's rights-of-way provided by the City and
areas shown or described in the Contract documents.

Utility Outages and Shutdown: Provide a minimum of 48 hours notice to the City and
private utility companies (when applicable), excluding weekends and holidays, in
advance of required utility shutdown. Coordinate all work as required.

STREET CUT ORDINANCE

Excavations on or under pavement in the City’s right-of-way must have a permit.
Comply with City of Houston, Texas Ordinance No. 2000-1115, an ordinance
amending Chapter 40 of the Code of Ordinances, Houston, Texas, relating to
excavating in the Public right-of-way.

Comply with the latest edition of street cut New Pavement Repair and Pavement
Replacement details.

Quantities are included for street cut pavement repair and replacement in applicable
Specification sections for Unit Price contracts.

For detailed information concerning the ordinances’ latest detail drawings and permits
related to compliance with excavation in the Public Right-of-Way and Street Cut, visit
the City’s web site at: http://www.publicworks.houstontx.gov/documents/index.htm or
http://www.gims.houstontx.gov/

WARRANTY

Comply with warranty requirements in accordance with Document 00700 - General
Conditions.

ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION

In addition to requirements outlined in Document 00700 — General Conditions, for
Contractor to be substantially complete with the Work and call for inspection by
Project Manager to confirm, the following conditions must be met or completed:

01110-9
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7.

All pay items complete report.
All testing shall be completed and accepted by Project Manager.

All safety related work, including pavement striping, signing and permanent
signalization, is complete and accepted by Project Manager.

All safety related systems and equipment shall be installed, accepted by

manufacturer’s representative (per Specification requirements) and approved
for use.

Contractor shall contact Project Manager to complete Texas Department of
Licensing and Regulation Post Construction Inspection of pedestrian

elements, such as sidewalks and wheelchair ramps, for Texas Accessibility
Standards.

Traffic is operating in all lanes at all times, unless lane reductions are due to
adjacent construction projects.

All services and utilities are operational.

PART2 PRODUCTS - NotUsed

PART3 EXECUTION - Not Used

END OF SECTION
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CITY OF HOUSTON
(" STANDARD SPECIFICATION  poriand Go

ncrete Sack Segmented Retaining Wall

Section 02682
PORTLAND CONCRETE'SACK SEGMENTED RETAINING WALL
PART 1 GENERAL
1.0 SECTION INCLUDES
A. Fumish and install Portland Concrete Sack Segmented Retaining Wall.
- 1.02 MEASUREMENT AND PAYMENT
A. Unlt Prices.
1. Payment for Portland Concrete Sack Segmented Retaining Wall is on
a 'square foot basis for installed wall measured along the face of
completed wall.
2. Rayment will include and be full compensation for labor, equipment,
materials and-supervision for excavation and construction of Portland
Coricrete Sack Segmented Retaining Wall complete in place including:
Concrete sacks, reinforcing bars, geotextile fabric, weep holes,
# granular backfill, cement stabilized sand, excavation, backfill, grading,
C ‘ and storm water pumping. M

3. Refer to Section 01270-Measurement and Payment for unit price
procedures. '

1.03 SUBMITTALS
A. Conform to requirements of Section 01330 — Submittal Procedures.
B. Submit manufacture’s data and details for the following items for approvai:

1. Concrete Sacks
2. Cement Stabilized Sand
3. Geotextile material

PART2  PRODUCTS
2.01 CONCRETE SACK

A. Concrete Sacks shalf be 80 Ib. portland cement sacks.

- - 02992-]
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CITY OF HOUSTON
STANDARD SPECIFICATION __ portland Concrete Sack Seamented Retaining Wall

202 CEMENT STABILIZED SAND
A. Conform to requirements of Section 02321 — Cement stabilized Sand.
2.03 GEOTEXTILE

A. Confom to requirements of Section 02621 - Geotextile

PART3 - EXECUTION
- 3.01 PROTECTION

A. Prevent erosion at all times. Mamtaln ditches and cut temporary swales to .
allow natural drainage.

B. Maintain excavation and embankment areas until start subseduent work.

‘Repair and re-compact slides, washouts, settlements, or areas with loss of
density.

END OF SECTION

02092-2
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